G. R. S. 59]

GENERAL AND REVENUE SECRETARIAT.

1895-6
191.
(Madurai)

File No. 49

Serial Nos.

Papers Filed.

Month ___ ___

SUBJECT.

Sanctioning an Estimate for Rs 685/- for repairs to the Sri Narasimhaswami Temple at Iraadoli

PREVIOUS REFERENCES

LATER REFERENCES

No. 1052 dy 29/5/95 Enq 31/5/95

Order.

The accompanying estimate for Rs 6866 to repair the Narasimha Swami Temple in Madras, Mandya Taluk, which has been prepared after a ~~inspection~~ personal inspection of the temple by ~~Orders of Superintendent~~ the Mun-Supt, is sanctioned, the Charge being met from the State grant of Rs 15000 sanctioned in Govt Bro. No. 749 Mun F. 105-92. dy 25th Feb 95, for the repair of Muzrai Institutions in the Province during the year 1895-6.

Gen. Serial No. 30.]

189

MUZARAI.

From

The Secretary to the
Dewan of Mysore.

To

Dated

Despatched

Received

Enclosures No.

General No.
Muzarai F. No.

2. The Amount Sanctioned in the foregoing paper will be paid on ~~part~~ presentation to the Comptroller of a bill duly signed by the Mukhtar

By order

Sec'y

To the Comptroller & Supt.

M.G.C.P.B.—21-6-94—1,000.

V

Gen. Serial No. 30.]

1895

MUZARAI.

From

To The comptroller to the Govt of Mysore

Dated 30th August/95.

Despatched 3/9

Received

Enclosures No. 1

General No. 330 Pg

Muzarai F. No.

Govt pro: No 1052 dated 29th May/95 sanctioning an estimate amounting to Rs. 683-/ for repairing the Narsimha Swami temple at Maddur, Mandya Taluk.

With reference to the above has the honor to forward herewith a bill for Rs. 611-6-9 being

being the actual cost of work done up to the 3rd July 1935 to the aforesaid temple and to request that the same may be audited and returned to this office. Copy of the measurement list on which the bill is based is also herewith forwarded.

By order

Secretary.
E.T.

The Government of Mysore. —— Dr.

Particulars	Amount	Remarks
The amount of actual ~~of~~ work done up to 3rd July 1895 to the Trustees of Swami temple at Maddur, Mandya Taluk, Mysore District.	611 6 9	The amount to be met from the State grant of Rs 15000/- for the repairs of Muzrai Inams in the Province during the 1895-96. Vide Govt. Pro. No. 1052 dated 29th May 1895.
Rupees six hundred and eleven, annas six and pies nine only.		
To be made payable at the State Treasury Bangalore -95.	611 6 9	

Examined

C.V. Muzrai Supt

Abstract of Measurement Book for Nara=
=simha Swami temple at Maddur

Sub Heads	Present				upto date			
				Cost-				Cost-
Brick in chunam for Vestel	220	3	301	220	30	1	0	
Teakwood windows -	6	1	9	66	9	9	0	
Iron bars — do —	46	0	5	4	46	5	8	4
Teakwood work	7/3	3	0	1	8	7/3	25	1 8
Roofing with terrace	81	0	0	20	4	0	81	20 0
Chunam plastering	2.67	3	0	0	2	2	8	0 2
Dismantling the Roof	L.S	20	0	20	0	0	20	0 0
Coping	38	0	2	0	41	3	4	12
Teakwood door for Garbagudi	22 1/6	2	0	0	44	5	22	44 5 4
Dismantling Concrete	66	0	0	2	10	0	66	20 10 0
do. broken slabs	2	18	0	3	0	0	2	36 0 0
Concrete for the above	120	0	4	0	3	0	0	120 30 0 0
Brick in Chunam parchu	64	0	2	3	9	0	0	64 9 0 0
Chunam plastering	3.78	3	0	0	11	5	3.7	11 5 5
Brick in mud for compound wall	442	18	0	3	6	44	34	8 6
Stone in mud for Kalyana Mantapam	149	0	1	3	11	10	3	149 11 10 3
Chunam plastering	8.58	3	0	0	2	11	10	8.5 25 11 10
Steps for Kalyana Mantapam	77	0	1	3	6	0	7	6 0 3
Chunam pointing	1.12	2	0	0	2	3	0	1 2 3 10
Bengal terrace	2.70	10	0	0	27	0	0	2.7 27 0 0
Dismantling Brick wall &c	6.72	0	0	0	21	0	0	67 21 0 0
Do Slab stones	291	0	0	13	10	3	29	13 10 3
Petty Repairs for floor &c	L.S			20	0	0		20 0 0
Wood " & painting	3.61	5	0	0	18	0	3.6	18 0 10
Images	6	2	0	0	1	0	6	12 0 0
	6	0	4	0	1	6	5	5 1 6

T

Read

Govt Pro: No 1052 dated 29th May/95 sanctioning an estimate amounting to Rs. 685 for repairing the Narsimha Swami temple at Maddur, Mandya Taluk.

No. 924 dt 25-2-96
In 749-95 Encl

Order thereon —

During his late inspection, the Mudgrai Supdt found that the execution of some additional works to the aforesaid temple was absolutely necessary and consequently ordered the preparation of a supplemental estimate for the same.

2. The supplemental estimate prepared by Balakrishnaiah overseer, Mudgrai Supdt for Rs. 445/ to carry out additional works to the Narsimhaswami temple

temple at Maddur is sanctioned the charge being met from the State grant of Rs. 15000 sanctioned in Govt Pro: No. 749 M.F. 103-92 dated 25th Feby/95 for the repairs of Muzrai institutions in the Province for the year 1895-96.

2. The amount sanctioned in the foregoing para will be paid on presentation to the Comptroller of a bill duly signed by the Muzrai Supdt.

Muzrai Secy.
6.5.

To The Comptroller to the Govt of Mysore with a copy of the abstract estimate.

Kitchen

		@		@	cost	@		
Doors (~~Honney~~) (Jungle)	Sft	1	4	72	90	. .	75	94
Repairing the Ventilator	Rft	-	4	40	10	. .		
Brick in mud			2	360	23	. .		
Chunam floor	sq	3	. .	4	15	. .		
Flooring		5	6	. .			124	75
Pointing		5	1	. .			5:00	5
White washing							50·00	12
Earth work				.		.	900	5
New locks				. .			5	20
P.R. & Repairing the cracks							20	20
Parapet with			- -	6	-		40	15
Flooring with Slabs		5	10	. .			400	40
Constructing a Gopasam over Ramadavaru temple								
Pulling Brass frame as is done in Ramanujacharya sannadi								
Total					13	. .		
Contingencies					7	. .		14
					45			0

The present Estimate 445 ?

Supplemental

Estimate of the probable cost of Repairing the Narasimha Swami temple at Alladdur.

Kitchen	Door (Jungle wood)	1	7½	4	- 30	
	Do for the new Room	2	3	6	- 18	
	Windows -		3	2	- 24	
	Sot -				-	72
	Repairing the Kitchen Ventilator	2			- 40	
	-	8				40
	A Room to be constructed					
	Brick in mud -	2	12	1½	10 360	
	-					360
	Chunam plastering	4	12	0	- 480	
		8				480
=	Flooring with concrete the Gurbasudi	1	10	6	- 60	
	Kalyana Mantab	1	12	12	- 144	
	Pattupithavu				10.00	
						244
	Pointing the Gurbagudi	8.				5.00
	White washing	8. 8				50.00
	A new Door for the Bokkasum:	1	3	5	- 18	
	- Do for the Entrance of Steps	1			- 42	
	for Store	1	8	0	- 15	
					-	75
	Earth work	1	20	3	6 360	
	Do cutting the Drain	1	60	3	8 540	
	-					900
	New locks —					5
	the cracks	8			—	20
	being Noted					40
	with the					

Gopuram to be constructed over the
Ramadavaru ~~temple~~ — L.S. Rs — 120

5 Rooms =

Putting Brass frame for
5 Rooms as it is done in
Ramanujacharya Samudi } 5 —

Abstract of Measurement Book for Narasimhaswami temple at Muddur

Sub-Heads.	Previous Measurements		Present.				Total up to date.	
	Qy.	Cost.	Qy.	Rate.	Cost.		Qy.	Cost.
Brick in chunam for Ventilator			220	- 2 3	30 15 .		220	30 15 .
Teak wood Windows			66	1 8 .	99 . .		66	99 . .
Iron bars — Do.			466	- 2 .	58 4 .		466	58 4 .
Teak wood wash			7⅓	3 8 .	25 10 8		7⅓	25 10 8
Roofing with tessaee			·81	25 . .	20 4 .		·81	20 4 .
Chunam plastering			2·67	3 . .	8 0 2		2·67	8 0 2
Dismantling the roof			& 8.	20 . .	20 . .		1	20 . .
Coping			38	- 2 .	4 12 .		38	4 12 .
Teak wood Door for Gurbalgudi			22⅛	2 . .	44 5 4		22⅛	44 5 4
Dismantling Concrete			660	- 6	20 10 .		660	20 10 .
Do broken Slabs			2	18 . .	36 . .		2	36 . .
Concrete for the above			120	- 4 .	30 . .		120	30 . .
sick in chunam			64	- 2 3	9 . .		64	9 . .
Chunam plastering parabut			3·78	3 . .	11 5 5		3·78	11 5 5
sick in mud for Compound			442	- 1 3	34 8 6		442	34 8 6
Stone in mud for wall								
Kalyana Mantapam			149	1 3	11 10 3		149	11 10 3
chunam plastering			8·58	3 . .	25 11 10		8·58	25 11 10
steps for Kalyana mantapam			77	1 3	6 . 3		77	6 . 3

P. W. 1011

Division

Sub-Division

Name of Work Repairing of the Narasimha Swamy temple at Ellaladam

Name of Contractor Rangaiah

Date of Measurement

Date of payment

Memo of Payments.

(To be filled in Office of Payments)

Arrears brought forward

Work done as per this Bill 611-6-9

Total 611-6-9

Payment now made

Balance due

Certified the above measurements have been made by me and that the work has been satisfactorily executed

Sectional Officer

In due course of work s.

Balance remaining

| | | |

Abstract of Measurement Book for Narasimha Swami temple at Madduru

Sub-Heads.	Previous Measurements		Present.			Total up to date.	
	Qy.	Cost.	Qy.	Rate.	Cost.	Qy.	Cost.
sick in chunam for Ventilator.			220	- 2 3	30 15 .	220	30 15 .
Teak wood windows			66	1 8 .	99 . .	66	99 . .
Iron bars.			466	- 2 .	58 4 .	466	58 4 .
Teak wood work			7⅓	3 8 .	25 10 8	7⅓	25 10 8
roofing with terrace			.81	25 . .	20 4 .	.81	20 4 .
chunam plastering			2.67	3 . .	8 . 2	2.67	8 . 2
dismantling Wood			1	20 . .	20 . .	1	20 . .
Coping			38	— 2 .	4 12 .	38	4 12 .
Teak wood Door for Garbagudi			22½	2 . .	44 5 4	22½	44 5 4
dismantling Concrete			660	- - 6	20 10 .	660	20 10 .
Do — broken Slabs			2	18 . .	36 . .	2	36 . .
Concrete for the above			120	- 4 .	30 . .	120	30 . .
sick in chunam (hard)			64	— 2 3	9 . .	64	9 . .
Chunam plastering			8.78	3 . .	11 5 3	8.78	11 5 3
sick in mud for compound wall			462	- 1 3	36 8 6	462	36 8 6
Stone in mud for Kalyana mantapam			169	- 1 3	11 10 3	169	11 10 3
Chunam plastering			8.58	3 . .	25 11 10	8.58	25 11 10
— Do — pointing			1.12	2 . .	2 3 10	1.12	2 3 10
Steps for Kalyana mantapam			77	1 3	6 . 3	77	6 . 3

P. W. 101]

Division

Sub-Division.

Name of Work Repairing of the Narasimha Swamy temple at Maddur

Name of Contractor Rangappa

Date of Measurement .

Date of payment ,

Memo of Payments .

(To be filled in Office of Payments)

Arrears brought forward —

Work done as per this Bill 611-6-9

Total 611-6-9

Payment now made

Balance due


Bengal Lissaee
Dismantling Brick Walls &c
Do Stone & Stones
Pulling down Floor & Terrace &c
Wood ceiling & Painting
Roof Mouldings
White washing
Total value of work done up to end of 189
Deduct previous payment made
Net amount to be paid
Certified the above measurements have been made by me and that the work has been satisfactorily executed.
In charge of works.